

THE MARYLAND TRANSPORTATION AUTHORITY

Maryland Department of Transportation Division of Procurement



Jeff Davis Deputy Director of Procurement

Upcoming Construction Opportunities

| Contract No. | Construction - Project Description | Anticipated Advertisement Date | DBE | MBE | SBR | VSBE |
|---------------|---|--------------------------------------|-----|-----|-----|------|
| MR-3030-0000 | Environmental On-Call Phase IV | Summer 2023 | No | Yes | No | Yes |
| HB-3001-0000 | Cleaning and Painting of the Hatem Bridge | Summer 2023 | No | Yes | No | Yes |
| HT-3014-0000 | I-895 All-Electronic Tolling Conversion – Design/Build | Fall 2023 | TBD | TBD | TBD | TBD |
| MA-3017-0000 | Radio Rebroadcast and Radiax in BHT & FMT | Fall 2023 | No | Yes | No | Yes |
| MR-3018-0000R | Drainage Rehabilitation - Phase III - Outfalls | Fall 2023 | No | Yes | No | Yes |
| MR-3020-0000 | On-Call Facility/Building Repairs | Fall 2023 | No | Yes | No | Yes |
| FT-3016-0000 | FMT Facility-Wide Zone Paint Program | Fall 2023 | No | Yes | No | Yes |
| MR-3032-0000 | On-Call Civil Repairs | Winter 2023 | No | Yes | No | Yes |
| FT-3020-0000R | Area-Wide Rehabilitation of FMT Lighting | Winter 2023 | TBD | TBD | TBD | TBD |
| KH-3036-0000 | I-95 ETL NB Extension - Willoughby Beach Mitigation | Winter 2023 | TBD | TBD | TBD | TBD |
| KH-3020-0000 | I-95 ETL NBE - MD 24 to Bynum Run | Winter 2024 | TBD | TBD | TBD | TBD |



Upcoming A&E Opportunities

| Contract No. | A&E - Project Description | Anticipated Advertisement Date | DBE | МВЕ | SBR | VSBE |
|--------------|--|-----------------------------------|-----|-----|-----|------|
| 2022-02 B | SBR Construction Management and Inspection (CMI) Services | Summer 2023 | No | Yes | Yes | Yes |
| 2019-02 B | SBR Comprehensive Building and Facility Engineering and Consulting Services | Fall 2023 | No | Yes | Yes | Yes |
| 2023-02 A | Comprehensive Project Planning and Miscellaneous Consultant Services | Fall 2023 | Yes | No | No | No |
| 2023-01 A | Comprehensive Traffic Engineering Services | Fall 2023 | TBD | TBD | TBD | TBD |
| 2022-05 A | Asset Management Program Support Services | Fall 2023 | TBD | TBD | TBD | TBD |
| 2023-02 B | SBR Comprehensive Project Planning and Miscellaneous Consultant Services | Winter 2023 | Yes | No | Yes | No |
| 2022-04 B | SBR Comprehensive Operational Asset Management & Support Services | Winter 2023 | No | Yes | Yes | Yes |



Upcoming Services, Maintenance & IT Procurements

| Contract No. | Services and Maintenance Project Description | Anticipated Advertisement Date | DBE | МВЕ | SBR | VSBE |
|--------------|---|--------------------------------------|-----|-----|-----|------|
| SV-3109-0000 | Debt Collection Services for Out of State Tolls and Violations RFP | Fall 2023 | No | Yes | No | Yes |
| SV-00211187 | Communications & Related Services | Winter 2023 | No | Yes | No | Yes |
| MT-3138-0000 | Generator Maintenance | Fall 2023 | No | No | No | No |
| MT-00210896 | Janitorial Services – White Marsh | Fall 2023 | No | No | Yes | No |
| Contract No. | IT Project Description | Anticipated Advertisement Date | DBE | МВЕ | SBR | VSBE |
| J01P4600001 | APC Server Cooling Upgrade | Fall 2023 | N/A | TBD | TBD | N/A |
| J01B4600002 | HPE Synergy Blades | Fall 2023 | N/A | N/A | Y | N/A |

